
ORDER FOR SUPPLIES OR SERVICES

3. ORDER NO. 4. REQUISITION/REFERENCE NO.

PAGE   OF  PAGES

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS

IMPORTANT:  Mark all packages and papers with contract and/or order numbers. 1

1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:

a. NAME OF CONSIGNEE

c. CITY d. STATE e. ZIP CODE

7. TO:

a. NAME OF CONTRACTOR

f. SHIP VIA

8. TYPE OF ORDER

b. COMPANY NAME

c. STREET ADDRESS

d. CITY e. STATE f. ZIP CODE

9. ACCOUNTING AND APPROPRIATION DATA

a. PURCHASE b. DELIVERY

REFERENCE YOUR:

Please furnish the following on the terms 

and conditions specified on both sides of 

this order and on the attached sheet, if 

any, including delivery as indicated.

Except for billing instructions on the 

reverse, this delivery order is 

subject to instructions contained on 

this side only of this form and is 

issued subject to the terms and 

conditions of the above-numbered 

contract.

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION   (Check appropriate box(es))

a. SMALL b. OTHER THAN SMALL c. DISADVANTAGED d. WOMEN-OWNED

13. PLACE OF

a. INSPECTION b. ACCEPTANCE

14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 

ON OR BEFORE (Date)

16. DISCOUNT TERMS

17. SCHEDULE (See reverse for Rejections)

04/28/2016

DE-DT0011312 16EM001711

ROBERT E. UNSWORTH

INDUSTRIAL ECONOMICS, INCORPORATED

2067 MASS AVE STE 4

CAMBRIDGE MA 021401340

12. F.O.B. POINT

Destination

1 Days After Award

EMLA 

Cincinnati OH 45202

NNSA Los Alamos Field OFC

ITEM NO.

(a)

SUPPLIES OR SERVICES

(b)

QUANTITY

ORDERED

(c)

UNIT

(d)

UNIT

PRICE

(e) 

AMOUNT

(f)

QUANTITY

ACCEPTED

(g)

X

X

 19 

Destination Destination

U.S. Department of Energy

EM Los Alamos Field Office 
3747 West Jemez Rd. 
Los Alamos NM 87544

U.S. Department of Energy
EM Los Alamos Field Office 
3747 West Jemez Rd. 
Los Alamos NM 87544

DE-EM0003939

NET 30

f. 

SERVICE-DISABLED

e. HUBZone

g. WOMEN-OWNED SMALL BUSINESS (WOSB)

 ELIGIBLE UNDER THE WOSB PROGRAM
h. EDWOSB

Tax ID Number:  04-2735625
DUNS Number:  007977887
IGF::OT::IGF Obligate funding LANL NRDA
Non-detect and Contaminants of Concern
studies.
CS: Bob Maynard
Continued ...

19. GROSS SHIPPING WEIGHT18. SHIPPING POINT 20. INVOICE NO.

21. MAIL INVOICE TO:

a. NAME

b. STREET ADDRESS

(or P.O. Box)

c. CITY d. STATE e. ZIP CODE

SEE BILLING 

INSTRUCTIONS 

ON REVERSE

17(h)  

TOTAL

(Cont. 

pages)

17(i)

GRAND

TOTAL

$544,559.83

22. UNITED STATES OF 

AMERICA BY  (Signature)

23. NAME  (Typed)

TITLE: CONTRACTING/ORDERING OFFICER

Christopher A. Lockhart

$544,559.83

OPTIONAL FORM 347 (Rev. 2/2012) 

     Prescribed by GSA/FAR 48 CFR 53.213(f)

AUTHORIZED FOR LOCAL REPRODUCTION 

PREVIOUS EDITION NOT USABLE

OR for EMCBC

U.S. Department of Energy

Oak Ridge Financial Service Center

P.O. Box 6017

Oak Ridge TN 37831



DATE OF ORDER

 2 

ORDER FOR SUPPLIES OR SERVICES 

SCHEDULE - CONTINUATION

CONTRACT NO.

AMOUNTUNIT

PRICE

UNITQUANTITY

ORDERED

SUPPLIES/SERVICESITEM NO.

IMPORTANT:  Mark all packages and papers with contract and/or order numbers.

ORDER NO.

QUANTITY

ACCEPTED

04/28/2016 DE-DT0011312

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)

DE-EM0003939

CID: DE-DT0010850

Amount: $544,559.83

Fund: 01259 Appr Year: 2016 Allottee: 33

Report Entity: 490820 Object Class: 25233

Program: 1111643 Project: 0002157 WFO:

0000000 Local Use: 0000000

Period of Performance: 04/28/2016 to

04/27/2018

FOR OFFICIAL USE ONLY

00001   Obligate funding LANL NRDA Non-detect and 494,559.83

Contaminants of Concern studies.

CLIN: 0001 Labor

CS: Bob Maynard

CID: DE-DT0010850

Amount: $544,559.83

FOR OFFICIAL USE ONLY

00002   Obligate funding LANL NRDA Non-detect and 100,000.00
Contaminants of Concern studies.

CLIN: 0002 Materials

CS: Bob Maynard

CID: DE-DT0010850

Amount: $544,559.83

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $544,559.83
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SECTION B – SUPPLIES OR SERVICES/PRICES 
 

Section B of the ID/IQ basic contract is incorporated by reference with the exception of clause(s) 

applicable to Fixed Price task orders (B.5). The following clauses listed below are in addition to 

the applicable clauses incorporated by reference from the ID/IQ basic contract.  
 

 

B.1 TYPES OF CONTRACT – ITEMS BEING ACQUIRED  

 

This Task Order is a Time-and-Material (T&M) task order in accordance with the 

terms and conditions set forth the Basic Contract. The Contractor has the 

responsibility for determining the specific methods and approaches for accomplishing 

the identified work. The Contractor shall furnish all personnel, facilities, equipment, 

material, supplies, and services (except as may be expressly set forth in this task order 

as furnished by the Government) and otherwise do all things necessary for, or 

incident to, the performance of the following items of work which are described in 

the Section C– Performance Work Statement.  

 

B.2 MATERIALS  

 

 Materials include direct materials, meaning those materials that enter directly into the 

end product, or that are used to consume directly in connection with furnishing the 

end product; subcontracts; other direct costs (incidental services, travel, computer 

usage charges), and applicable indirect costs. Materials are reimbursed on a based on 

the Contractor’s actual cost. Travel costs will be reimbursed at the Joint Travel 

Regulations (JTR) rates. Materials shall be provided for as approved.  

 

B.3 LIMITATION OF FUNDS  

 

The total obligated amount is $494,559.83 for CLIN 00001 and $100,000.00 for 

CLIN 00002.  The total available funding under this task order is $594,559.83 which 

is available for payment of services provided during the task order period of 

performance found in Clause F.5 Period of Performance.  The Government is not 

obligated to reimburse the contractor for any expenses incurred that are in excess of 

the funding obligated under the task order. 
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B.4          PRICE SCHEDULE     

 

The total not-to-exceed (NTE) values for this task order are detailed in the table 

below: 

 

Base Period: Months 1 through 24  

 

 

CLIN 

SCHEUDLE OF SUPPLIES/ 

SERVICES  

 

UNIT OF 

MEASURE  

 

EXTENDED AMOUNT* 

 

00001 LABOR NTE $494,559.83 

00002 

 

MATERIALS* NTE  $100,000.00 

 TOTAL PRICE – BASE PERIOD $594,559.83 

 

Base Period: Months 1 through 24 

Labor Category Estimated  Direct 

Productive Labor 

Hours 

Fixed Unit Rate 

(Fully Burdened 

Rate) 

Extended  

Amount 

Program Manager - Contract Year 1 

Program Manager - Contract Year 2 

Program Manager - Contract Year 3 

Lead Environmental Scientist - Contract Year 1 

Lead Environmental Scientist - Contract Year 2 

Lead Environmental Scientist - Contract Year 3 

Expert Consultant 2 - Contract Year 1 

Expert Consultant 2 - Contract Year 2 

Expert Consultant 2 - Contract Year 3 

Project Manager 2 - Contract Year 1 

Project Manager 2 - Contract Year 2 

Project Manager 2 - Contract Year 3 

Technical Consultant 1 - Contract Year 1 

Technical Consultant 1 - Contract Year 2 

Technical Consultant 1 - Contract Year 3 

Technical Consultant 4 - Contract Year 1 

Technical Consultant 4 - Contract Year 2 

Technical Consultant 4 - Contract Year 3 

Analyst 2 - Contract Year 1 

Analyst 2 - Contract Year 2 

Analyst 2 - Contract Year 3 

Analyst 3 - Contract Year 1 

Analyst 3 - Contract Year 2 
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Analyst 3 - Contract Year 3 

Administrative/Clerical 2 - Contract Year 1 

Administrative/Clerical 2 - Contract Year 2 

Administrative/Clerical 2 - Contract Year 3 

Administrative/Clerical 3 - Contract Year 1 

Administrative/Clerical 3 - Contract Year 2 

Administrative/Clerical 3 - Contract Year 3 

Administrative/Clerical 4 - Contract Year 1 

Administrative/Clerical 4 - Contract Year 2 

Administrative/Clerical 4 - Contract Year 3 

Subtotal –IEc Labor Hours 

Subcontractor Total Labor Hours 

 
 

Grand Total – Labor Hours 

  

$494,559.83 

 

*The Contractor shall exceed the Extended Amount values at its own risk. 
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SECTION C -- DESCRIPTION/SPECIFICATIONS/PERFORMANCE WORK 

STATEMENT 

 

PERFORMANCE WORK STATEMENT (PWS) 

FOR 

LOS ALAMOS NATIONAL LABORATORY (LANL) NATURAL RESOURCE 

DAMAGE ASSESSMENT (NRDA) SUPPORT SERVICES 

 

C.1 BACKGROUND  
 

The Contractor shall assist the Trustee Council with undertaking an NRDA consistent 

with provisions in Section C.2.1, Task 1 and Section C.2.2, Task 2 of the task order. To 

complete the NRDA, the Contractor shall utilize the work already completed for the 

Trustee Council; including the final LANL NRDA Plan (see http://www.lanlnrda.org/).  

The Contractor shall work closely with the Trustee Council in all phases of the scope of 

work. The Contractor shall furnish qualified personnel, equipment, materials, and 

services to perform the scope of work detailed in this PWS. 

 

C.2 SCOPE OF WORK  

 

C.2.1 Task 1:  Provide Recommendations for the treatment of non-detects in the 

LANL NRDA environmental data 

 

The Activities/Deliverables Table contains a list of activities the Trustee Council has 

identified to assist the Contractor in supporting a Trustee Council decision regarding how 

non-detects in environmental data will be treated in the context of the LANL NRDA.  

Task 1 activities are described below. 

 

The Contractor shall complete the following: 

 

C.2.1.1 The Contractor shall review and summarize information available in 

the peer reviewed and other literature, including sources from EPA 

and DOE on the meaning, relevance, and significance of various 

environmental data reporting limits.  

 

C.2.1.2 The Contractor shall review the information available in the peer 

reviewed and other literature on the treatment of non-detects in 

environmental data and identify best practices for use in the NRDA 

context; including, as available, any best practices for use in assessing 

injury to, destruction of, or loss of natural resources or resource 

services utilized by native/indigenous people. 

 

C.2.1.3 The Contractor shall obtain an technical peer review of information 

obtained in C.2.1.2 by Trustee Council approved technical peer 

http://www.lanlnrda.org/
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reviewer(s) and shall incorporate all comments to the satisfaction of 

the Trustee Council. 

 

C.2.1.4 The Contractor shall summarize approaches for the treatment of non-

detects in the context of other NRDAs, including any approaches 

used in other NRDA’s for treatment of non-detects in assessing injury 

to, destruction of, or loss of natural resources or resource services 

utilized by native/indigenous people. 

 

C.2.1.5 The Contractor shall identify potentially applicable approaches to the 

treatment of non-detects and any biases these approaches may 

introduce, including any relevant approaches to assessing injury to, 

destruction of, or loss of natural resources or resource services 

utilized by the Pueblo community.  The contractor may include 

sensitivity analyses on targeted focus areas where representative 

environmental datasets exist to illustrate the biases of various 

approaches.   

 

C.2.1.6 The Contractor shall provide the Trustee Council information 

necessary, including recommendations for the treatment of non-

detects in the LANL NRDA, including any relevant approaches to 

assessing injury to, destruction of, or loss of natural resources or 

resource services utilized by the Pueblo community.   

 

    

C.2.2 Task 2:  Identification and Characterization of Ecological Contaminants of 

Concern (COCs) 

 

The Activities/Deliverables Table contains a list of activities the Trustee Council 

has identified to assist the Contractor in supporting a Trustee Council decision 

regarding the gathering and presenting of ecological contaminants of concern and 

ecotoxicological information in the context of the LANL NRDA.  Note: Task 2 

work elements do not preclude inclusion of the additional contaminants of 

concern or other ecotoxicological profiles specific to Pueblo resources in the 

NRDA study area. Task 2 activities are described below: 

 

C.2.2.1 The Contractor shall review and present the best available Eco 

toxicological information in peer reviewed literature on the toxicity of 

COCs to biota in the context of the LANL NRDA. 

 

C.2.2.2 The Contractor shall review and summarize Eco toxicological 

information from any applicable site-specific studies on COCs at 

LANL. 
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C.2.2.3 The Contractor shall draft ecotoxicology profiles for each COC to 

serve as reference documents for the LANL NRDA. 

 

C.2.2.4 The Contractor shall obtain a technical peer review of ecotoxicology 

profiles for each COC from LANL Trustee Council approved 

technical peer reviewer(s). 

 

C.2.2.5 The Contractor shall provide ecotoxicological profiles for each COC 

to the LANL TC. 

 

C.2.2.6 The Contractor shall provide information related to gaps in 

information about the ecotoxicity of COCS and provide 

recommendations to the LANL Trustee Council for addressing these 

gaps.  

 

 

 

C.2.3 Activities/Deliverables 

 

The Contractor shall develop a comprehensive project schedule for each task 

issued under the task order which shall be included in the task order’s Project 

Management Work Plan as outlined in Section C.3.2.1.  The schedule of 

activities/deliverables provided below is a partial estimate of the requirements 

under this task order.  The Contractor shall perform the following activities and 

provide the following deliverables under the task order.  All deliverables 

requiring Trustee Council review, revision, and approval will follow the process 

outlined in Section C.3.2.6.  Due dates for deliverables will be specified after 

the initial meeting with Trustee Council and subsequent direction from the 

Contracting Officer. 

 

Activity/Deliverables Schedule 

1.  Draft Updated Project Management Plan and 

Technical work plans for each of the two tasks 

for review by the TC; and schedules for each task 

Within 7 days of Notice To 

Proceed (NTP) 

2.  Task Order 1 and 2 Orientation Briefing with 

Trustee Council 

At next scheduled Trustee 

Council meeting after NTP,  

3. 1 Final Updated Project Management Plan for 

Tasks 1 and 2 

14 days after IEc receipt of 

Trustee Comments 

3.2 Draft Technical work Plans for Task 1 and 2 

ready for peer review (including quality 

assurance plans) 

14 days after peer review 

comments 

4.1 Technical Peer Review of Work Plan for Task 1 45 days after confirmation of 

peer reviewers by Trustee 
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Council 

4.2 Technical Peer Review of Draft Report from 

Task 1 

30 days after completion of 

Task 5.1 

5.1 Task 1 Draft Report of Recommendations for the 

Treatment of Non-Detects 

90 days after completion of 

Task 4.1 

5.2 Task 1 Draft Report of Recommendations for the 

Treatment of Non-Detects 

30 days after IEc receipt of 

Trustee and peer review 

comments on draft 

recommendations 

6.1 Technical peer review of Work Plan for Task 2 45 days after confirmation of 

peer reviewers by Trustee 

Council 

6.2 Technical peer review of Work Plan for Task 2 30 days after completion of 

Task 7.1 

7.1 Draft report including Task 2 ecotoxicology 

profiles 

150 days after completion of 

Task 6.1 

7.2 Final report including Task 2 ecotoxicology 

profiles 

45 days after receipt of Trustee 

and peer review comments on 

draft recommendations 

8 Final documentation for Task 1 and 2, 

incorporating all comments used to reach LANL 

NRDA Trustee consensus 

30 days after Deliverables 5.2 

and 7.2 

 

 

C.3 TECHNICAL REQUIREMENTS 
 

C.3.1 Technical Specifications  

 

The Contractor must follow the technical specifications that apply directly to the 

development and finalization of specified plans listed in Section C.2.2.  As such, the 

deliverables identified in this PWS must follow the regulations and DOI NRDA 

Implementing Procedures unless deviations are approved by the COR in writing on an 

individual task order basis.  The Contractor will be expected to provide the Trustee 

Council with recommendations for efficiencies that can be realized for any portions of 

the natural resource damage assessment process covered under this task order.   

 

C.3.2 Other Requirements 

 

The Contractor shall conduct site visits as necessary and shall attend Trustee Council 

meetings in person or by telephone, as determined by the Trustee Council.  The 

development of the Restoration and Compensation Determination Plan, Report of 

Assessment, and Restoration Plan/Environmental Assessment shall generally be 

performed at the Contractor’s offices.   
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C.3.2.1  In addition to individual task order work plans that may be required, 

the Contractor shall prepare an overall Project Management Work Plan 

based on the tasks in this PWS and relevant requirements and 

guidance, as follows: 

 

a. The Project Management Work Plan shall be submitted to the COR 

for evaluation. The Contractor shall make any revisions 

recommended by the COR.  The Contractor may review and 

recommend additional revisions to the COR; however, all revisions 

must be approved by the COR. 

b. The Project Management Work Plan shall identify how the work 

under the task order will be addressed.  It shall include (1) a 

description of methods proposed to plan, manage, control, and 

report on the work; (2) a project organization chart with a 

description of the roles and responsibilities of key individuals and 

groups; (3) a staffing plan for cost-effective utilization of staff 

resources and a process proposed for maintaining communication 

and control regardless of project staff location; (4) a proposed 

work breakdown structure for planning, managing, and reporting 

purposes; (5) a schedule for completion of the work; (6) a proven 

approach for managing project risk derived from cost, schedule, 

technical, public, or regulatory unknowns; and (7) a quality 

assurance plan, described further below.   

c. The Project Management Work Plan shall include a quality 

assurance plan for executing the work that describes how the 

Contractor will track, validate, and calculate data to be used in 

development of the plans listed in Section C.2.2.  The quality 

assurance plan shall include a change tracking system.  The quality 

assurance plan shall include a document style guide that addresses 

writing style, format, table and figure presentation, use of 

numerical units, and referencing.  All deliverables shall exhibit 

correct spelling and grammar, and shall use a professional format 

without any corporate tags (such as headers, footers, or stationery).  

Rework of deliverables due to errors of this nature (rather 

than changes) shall be done at no additional charge to DOE.  
All deliverables shall be clear and concise, and consistent with 

applicable NRDA regulations and guidance.   

d. All work under this task order shall be completed in accordance 

with the task order’s Project Management Work Plan.  The 

Contractor shall furnish all labor, materials, equipment, facilities, 

transportation, and incidentals necessary to perform the work 

under each task order in accordance with the task order PWS.   
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C.3.2.2 The Contractor shall establish, maintain, and use a performance 

measurement system that accurately records and reports performance 

under each task order against task order requirements. The Contractor 

shall submit a Monthly Progress Report for the task order not later 

than the eighth business day prior to the end of each calendar month.  

For firm fixed-price task orders (where management is established by 

performance milestones, schedules, and percentage of project 

completion), the performance measurement system must provide 

adequate insight into potential risks to DOE relating to achievement of 

cost, schedule and technical performance objectives, as determined by 

the contracting officer. For Time-and-Materials task orders, the 

performance measurement system must provide a sufficient level of 

detail to demonstrate progress against planned scope, schedule, and 

budget, as well as brief descriptions of issues and the Contractor’s 

plans for recovery of undesirable cost and schedule variances. 

 

C.3.2.3 During the task order orientation meeting, the Contractor shall meet 

separately with the COR and other DOE officials to discuss the task 

order expectation and submittals, and retrieval and utilization of 

existing data. 

 

C.3.2.4 The Contractor shall include a detailed schedule for each task under 

this task order.   

 

C.3.2.5  All reports identified in this PWS shall follow a review process:  

 

a. The Trustee Council may request review of other deliverables in 

Task 1 and Task 2.  In addition, DOE will perform a quality check 

of the final draft document, with a DOE review period of five 

business days, prior to finalization of the documents for print.  The 

Contractor shall work with DOE to obtain and resolve Trustee 

comments.   

b. Where a task requires a presentation of a report to or a discussion 

with the Trustee Council, the report or discussion materials will be 

transmitted to the Trustee Council a minimum of five working 

days prior to the Trustee Council Meeting. 

c. Deliverables for the second round of review and draft final 

documents shall include a red-line/strikeout draft as well as a read 

copy draft.   

d. All comments shall be responded to in a comment log (format to 

be developed by the Contractor) that contains the following: 

 

i. A statement or summary of each comment made by the Trustee 

Council, an individual Trustee, or a member of the public; 
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ii. The identity and affiliation, if any, of each commenter; and 

iii. A statement describing the final disposition for each comment 

in the document. 

 

C.3.2.6 All reports shall be provided in Microsoft Word format, with the final 

report/document provided in .pdf format.  DOE will distribute final 

documents to the Trustees and other interested parties and public 

reading rooms as applicable. 

 

C.3.2.7 Documentation, rationale, and/or references shall be furnished for all 

analytical assumptions.  Calculation packages shall be furnished with 

all technical analysis.  All technical calculations and analysis will be 

validated for accuracy. 

   

C.3.2.8 The Contractor shall maintain an electronically-based record file of all 

documents, reports, calculations, etc. used to prepare reports and 

supporting deliverables under this task order.  The file must have 

search capabilities and be kept current as work progresses.  Records 

placed in the file may be both hard copy and electronic.  Custodial 

transfer of the record file may occur at any time during the document 

preparation process at the request of the COR, and shall occur after the 

distribution of the final deliverables.  The Contractor shall deliver the 

record file at a time and to a place designated by the COR. 

 

C.3.3 Resource Requirements and/or Government Furnished Property 

 

No resources/equipment, other than data, documents and appropriate facilities/equipment 

for the proper execution of duties described in Section C while the contractor is on travel 

to Government facilities, will be made available by DOE. 
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SECTION D PACKAGING AND MARKING 

 

Section D of the ID/IQ Basic Contract is incorporated by reference. 
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SECTION E - INSPECTION AND ACCEPTANCE  
 

Section E of the ID/IQ basic contract is incorporated by reference with the exception of the 

clause(s) that is applicable to Fixed Price task orders only. 
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SECTION F - DELIVERIES OR PERFORMANCE  

 
Section F of the ID/IQ basic contract is incorporated by reference with the exception of the 

clause(s) that is applicable to Fixed Price task orders only. 

 

Section F clauses F.3, F.4, F.5, F.6 of the ID/IQ Basic Contract are filled in and provided below. 

 

F.3 PLACE OF PERFORMANCE  

 

The services specified by this Task Order shall be performed at the contractor’s facilities, 

LANL, surrounding areas and Trustee meetings.  Travel expenses will be reimbursed on 

a cost-reimbursement basis and in accordance with FAR 31.205-46 – Travel Costs and 

Section B.1 above.   
 

F.4  DELIVERABLES 

 

See Section C.2.3 of the PWS for a list of Activities/Deliverables.  
 

F.5 TASK ORDER TERM 

 

The period of performance for this task order is for two (2) years from the date of task 

order award.   

 

F.6 EMCBC-F-1001 DELIVERY SCHEDULE  

 

 See Section C.2.3 of the PWS for schedule dates for deliverables.  
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SECTION G - CONTRACT ADMINISTRATION DATA  
 

Section G of the ID/IQ basic contract is incorporated by reference. 
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SECTION H - SPECIAL CONTRACT REQUIREMENTS  
 

Section H of the ID/IQ Basic Contract is hereby incorporated by reference. Section H clause 

H.07 of the ID/IQ Basic Contract are filled in and provided below.   

 

H.07  GOVERNMENT FURNISHED FACILITIES, PROPERTY AND EQUIPMENT 

 

Add the following: 

The Government will provide the contractor employee with appropriate facilities and equipment 

for the proper execution of duties described in Section C while the contractor is on travel to 

Government facilities.  
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SECTION I - CONTRACT CLAUSES  
 

Section I of the ID/IQ Basic Contract is hereby incorporated by reference, the Fixed Price 

clauses from I.93 to I.104 do not apply.  The following Time and Material Clauses apply to this 

Task Order. 
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SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

 

Section J of the ID/IQ basic contract is incorporated by reference. Attachment D: Schedule of 

Fully Burdened Labor Rates is not incorporated by reference, but the labor rates used in Section 

B are in accordance with the rates in this attachment. The following Attachment is added to this 

task order.  

 




